

Schedule 25 – Remaining Works

Document for Release

Execution Version

Remaining Works means:

- (a) removal of Temporary Works associated with the physical prevention of access to the Freeway prior to the Stage One Opening Date;
- (b) the reinstatement of land and property necessary as a direct consequence of the works described in paragraph (a);
- (c) removal of site accommodation;
- (d) completion of the Ross Straw Field urban design in the area bounded by Ramp B, the Upfield Rail line, and Manningham Street including Education Centre and Trin Warren Boore Wetland Expansion;
- (e) reinstatement of the land used as a temporary car park and access to the car park in Royal Park to the North West of the State Hockey Centre or conversion of the temporary car park to a permanent car park, in the event that Pre-Agreed Modification 5 is included within the Works;
- (f) repairs to local roads due to construction traffic; and
- (g) Ramp S - Flemington Road exit - removal of temporary barrier and final barrier tie-in works.